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J13  Stewart IAP (ANG) Wastewater 
Collection System 

J13.1  Stewart IAP (ANG) Overview 
Stewart IAP is located in Newburgh, New York.  It’s home to the 105th Airlift Wing whose mission is 
to provide peacetime and wartime inter-theater airlift operations using the C-5A “Galaxy” cargo 
aircraft.  Newburgh is approximately 100 miles due south of Albany, the capital of New York State.  
The base encompasses 267 acres and contains 36 buildings, amounting to approximately 757,000 
square feet.  There is no family or transient housing.  The day-to-day base population is 
approximately 660 personnel; however, one weekend each month the population surges to1600 in 
response to Air National Guard drills. 

J13.2  Wastewater Collection System Description 

J13.2.1  Wastewater Collection System Fixed Equipment Inventory 
The Stewart IAP (ANG) wastewater collection system consists of all appurtenances physically 
connected to the collection system from the point of demarcation defined by the Right of Way.  The 
system may include, but is not limited to, pipelines, manholes, valves, controls, and meters.  The 
actual inventory of items sold will be in the bill of sale at the time the system is transferred.  The 
following description and inventory is included to provide the Contractor with a general 
understanding of the size and configuration of the system.  The Government makes no representation 
that the inventory is accurate.  The Contractor shall base its proposal on site inspections, information 
in the technical library, other pertinent information, and to a lesser degree the following description 
and inventory. Under no circumstances shall the Contractor be entitled to any service charge 
adjustments based on the accuracy of the following description and inventory. 

Specifically excluded from the wastewater collection system privatization are: 

Oil water separators  

J13.2.1.1  Description 
The Stewart IAP (ANG) wastewater collection system is a gravity wastewater collection system with 
manholes and was constructed in 1986.  The system contains approximately 10,000 linear feet of 
PVC pipe from four inches to eight inches in diameter and 41 pre-cast manholes with a depth range of 
six feet to 18 feet. 

J13.2.1.2  Inventory  
Table 1 provides a general listing of the major wastewater collection system fixed assets for the 
Stewart IAP (ANG) wastewater collection system included in the sale.  
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TABLE 1 
Fixed Inventory 
Wastewater Utility System Stewart IAP (ANG) 

Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

PVC Pipe 4 465 LF 1986 

PVC Pipe 6 2914 LF 1986 

PVC Pipe 8 6580 LF 1986 

Pre-cast Sanitary Sewer Manhole 4 ft deep 4 EA 1986 

 6 4 EA 1986 

 8 13 EA 1986 

 10 5 EA 1986 

 12 6 EA 1986 

 14 6 EA 1986 

 16 1 EA 1986 

 18 2 EA 1986 
Notes: 
PVC = Polyvinyl Chloride 
LF = Linear Feet  
EA = Each 

    

 

J13.2.2  Wastewater Collection System Non-Fixed Equipment and 
Specialized Tools 

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools. 

TABLE 2 
Spare Parts 
Wastewater Collection System Stewart IAP (ANG) 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools  
Wastewater Collection System Stewart IAP (ANG) 

Description Quantity Location Maker 

None    
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J13.2.3  Wastewater Collection System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Wastewater Collection System Stewart IAP (ANG) 

Qty Item Description Remarks 

1 CD ROM Disk Base Wastewater Comprehensive Plan Drawings of each individual facility are also included on 
the CD ROM 

J13.3  Specific Service Requirements 
The service requirements for the Stewart IAP (ANG) wastewater collection system are as defined in 
the Section C Description/Specifications/Work Statement. 

J13.4  Current Service Arrangement 
The Town of New Windsor is the current service provider to the base for wastewater.  The average 
daily flow is 25,000 gallons per day or 9 million gallons per year. 

J13.5  Secondary Metering 
None 

J13.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following: 

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report (blockage and overflow information) 
will be prepared in the format proposed by the Contractor and accepted by the Contracting 
Officer.  Outage reports shall be submitted by the 25th of each month for the previous month.  
Outage reports shall be submitted to the person identified at time of contract award. 

3. Infiltration and Inflow Report.  If required by Paragraph C.3, the Contractor shall submit an 
Infiltration and Inflow report in a format proposed by the Contractor and accepted by the 
Contracting Officer. System efficiency reports shall be submitted by the 25th of each month for 
the previous month.  System efficiency reports shall be submitted to the person identified at time 
of contract award. 

J13.7  Infiltration and Inflow (I&I) Projects 
IAW Paragraph C.3 Utility Service Requirement, no projects have been implemented by the 
Government for managing and monitoring I&I. 
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J13.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Stewart IAP 
(ANG) boundaries.   

J13.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Stewart IAP (ANG) wastewater collection 
system. 

J13.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 5 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 5 
Service Connections and Disconnections 
Wastewater Collection System Stewart IAP (ANG) 

Location  Description 

None  

 

J13.11  Government Recognized System Deficiencies 
Table 6 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Stewart IAP (ANG) wastewater collection system.  If the utility system is sold, the 
Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be recovered  through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB. 

Table 6 

System Deficiencies 

Wastewater Collection System Stewart IAP (ANG) 

Project Location  Project Description 

None  

 


